



Republic of the Philippines  
**ANTI-MONEY LAUNDERING COUNCIL**

**PURCHASE ORDER**

<b>Procuring Entity:</b> ANTI-MONEY LAUNDERING COUNCIL (AMLC)					
<b>Supplier:</b> My Creative Panda Web Design and Development Consultancy Services				<b>P.O. No.:</b> 2021-10-032	
<b>Supplier's Address:</b> Ms. Sharmine R. Ignacio 8070 8 <sup>th</sup> Fairlane Subd. San Vicente, Tarlac City				<b>P.O. Date:</b> 07 October 2021	
<b>Tax Identification Number (TIN):</b>				<b>Mode of Procurement:</b> Small Value Procurement	
<b>Gentlemen:</b> Please deliver this Office the articles subject of this Purchase Order. This Purchase Order, together with the Purchase Request, Terms of Reference, Supplier's Quotation, and Notice of Award, shall constitute the Contract between the AMLC and the Supplier.					
<b>Place of Delivery:</b> Anti-Money Laundering Council Rm. 507, 5/F EDPC Building Bangko Sentral ng Pilipinas Complex A. Mabini Street, Malate 1004, Manila, Philippines Contact Person: Ronaldo C. Velasco Contact No.: 02-85431238				<b>Delivery Date:</b> Landing page delivery: 18 October 2021	
<b>Delivery Term:</b> Landing page delivery: 18 October 2021				<b>Payment Term:</b> Within thirty (30) days from issuance of the IAR by the IAC	
Stock No.	Unit	Description	Quantity	Unit Cost (in PHP)	Amount (in PHP)
		AMLC Website Redesign and Development			Php268,888.88
				<b>TOTAL</b>	<b>Php 268,888.88</b>
<b>Total Amount in Words:</b> Two Hundred Sixty-Eight Thousand Eight Hundred Eighty-Eight Pesos and Eighty-Eight Centavos				(*inclusive of 12% VAT and other incidental expenses)	
<b>Liquidated Damages:</b> In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent (1%) of the total contract price for every day of delay shall be imposed.					
<b>Order Approved:</b>  <b>MEL GEORGIE B. RACELA</b> Executive Director				<b>Date:</b> 7 Oct 2021	
<b>Supplier's Conforms:</b>  <b>SHARMINE R. IGNACIO</b> [Signature over Printed Name of Supplier's Representative]				<b>Date:</b> October 08, 2021	
<b>Fund Cluster:</b> 01-Regular Agency Fund					
<b>ORS/BURS No.:</b> M 2021-10-115		<b>ORS/BURS Date:</b> 07 October 2021		<b>Amount:</b> PHP 268,888.88	
<b>Certified by:</b>  <b>MA. LIZA RACHELE C. CRUZ</b> Manager, Financial Services Division				<b>Date:</b> 07 October 2021	